GOVT. OF KARNATAKA 49119 ಕರ್ನಾಟಕ

ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ ಕಂಇ 152 ಮುನೋಮು 2003 ದಿನಾಂಕ 09–05–2003ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ.

ಕರ್ನಾಟಕ ಸರ್ಕಾರ Government of Karnataka DEPT OF STAMP & REGISTRATION INDIA Rs 0000100

10:06 ದಸ್ತಾವೇಜು ಹಾಳೆ Document Sheet

STAMP DUTY KARNATAKA

ನೋಂದಣಿ ಹಾಗೂ ಮುದ್ರಾಂಕ ಇಲಾಖೆ Registration and Stamps Department

ಬೆಲೆ : ರೂ. 2/–

ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ ಯಲಹಂಕ, ಬೆಂಗಳೂರು

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು This sheet can be used for any document

ದಸ್ತಾವೇಜನ್ನು ಬರೆದುಕೊಟ್ಟ ದಿನಾಂಕ Date of execution

ಪಾವತಿಸಿದ ಒಟ್ಟು ಮುದ್ರಾಂಕ ಶುಲ್ಕ ರೂ. Total stamp duty paid Rs.

EE/DD/Agri/23/

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 13/7/2012 between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party] and Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.
2. BBMP Desires to entrust the **Drilling of new bore well and providing necessary accessories at in ward no 15, in T.Dasarahalli sub division** to KRIDL Vide Ltr. No.BBMP/DD/EE/PR/119/2012-13 dated 09/ 07/2012 , amounting to **Rs. 18.00 Lakhs .**
3. The government of Karnataka in the notification ಆಇ990ವೆಚ್ಚ–12/09ದಿನಾಂಕ: 17–08–2009 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate shall be prepared by BBMP based on CSR 2011-12 of Bangalore Circle and administratively approved by the BBMP and entrusted with 10% KRIDL charges.

c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

sl. No	Name of Work	Work Code	Amount in Rs.
1	**Drilling of new bore well and providing necessary accessories at in ward no 15, in T.Dasarahalli sub division**	015-13-000001	Rs. 18.00 Lakhs

13/7

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

V. Sridhar
Technical Manager (West)
KRIDL BBMP Bangalore

5. The work will be completed within 60 **days** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

6. Defect liability period shall be 12 months from the date of completion of work.

7. BBMP shall prepare bills as per execution and which shall be processed for payment.

8. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

9. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

Second Party

Technical Manager (West)
KRIDL BBMP Bangalore

First Party

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-79

Witness :-

1.